BRUHAT BANGALORE MAHANAGARA PALIKE

Yelahanka Zone **Bangalore-92**

Executive Engineer,
Byatarayanapura Division
BBMP, Bangalore-92.

No: EE/BTP/BBMP/E-TND/ 71 /2014-15 Date: 13.8.14

WORK ORDER

To,

Sri.Gopi reddy,
Contractor No:03,first
cross, first main,
Ramachandrappa layout,
Arebic college post
,erannapalya
Bangalore-560045.

Sub:- **Improvements to Road and Drains at Durgamba Layout to Reve Collage Road in ward No 05 Byatarayanapura Sub Division.**

WORK CODE: 005-14-000020

Ref: - Agreement no 71 Dated 13.8.14

Pursuant to your signing of the contract agreement Improvements to Road and Drains at Durgamba Layout to Reve Collage Road in ward No 05 Byatarayanapura Sub Division for the contract price of Rs. 2026902.00 (Rupees Twenty Lakhs Twenty Six Thousand Nine Hundred Two only) Which works out +4.98% Above the sanctioned estimated rates is hereby accepted by Competitive Authority.

You are hereby instructed to proceed with the execution of said works forthwith in accordance with terms & condition of the contract documents in consultation with the Assistant Executive Engineer, Byatarayanapura Sub Division and complete the same with in 60 days as per agreement. Copy of the Schedule–B is herewith enclosed for your information & necessary action.

Executive Engineer
Byatarayanapura Division
Bruhat Bangalore Mahanagara Palike
Bangalore – 560 092.

Copy Submitted to

1. The Chief Engineer, Yalahanka Zone for kind information.
2. The Executive Engineer, quality control, BBMP, Bangalore.
3. The Assistant Executive Engineer, Byatarayanapura/Kodigehalli/Vidyaranyapura Sub Division along with Schedule-B for necessary action and with instructions to hand over the site and commence the work forthwith and complete with in the stipulated time.
4. The Assistant Controller of Finance, Yalahanka Zone for information.
5. The Account Superintendent, Byatarayanapura Division along with original file for information.
5. Copy to file.

BRUHAT BANGALORE MAHANAGARA PALIKE

Yelahanka Zone **Bangalore-92**

E.[illegible]tive Engineer,
Byatarayanapura Division
BBMP, Bangalore-92.

No: EE/BTP/BBMP/E-PMT/87 /2014-15 Date: 27.8.14

MODIFIED WORK ORDER

To,

Sri.Gopi reddy,
No:03,first cross,first main, Ramachandrappa layout,Arebic college post erannapalya,
Bangalore-560045.

Sub: **Improvements to road and drains at Durgamba layout to Reve collage road in ward no. 05, Byatarayanapura sub division.**

WORK CODE: 005-14-000020

Ref: 1. Agreement no:71 Dated:13.08.2014
2.This office W.O. No.71 Dated:13.08.2014
3. Modified Agreement No. 87/27.8.14

*****

Pursuant to your signing of the contract modified agreement **Improvements to road and drains at Durgamba layout to Reve collage road in ward no. 05, Byatarayanapura sub division** for the Modified contract price of **2077284.00** (Rupees Twenty Lakhs Seventy Seven Thousand Two Hundred Eighty Four only) and previous contract price is **2026902.00** (Rupees Twenty Lakhs Twenty Six Thousand Nine Hundred Two only) Mentioned in **W.O. No.71** Dated:13.08.14

Modified work order amount

1) Tender amount (as per reference 2)	=	Rs. 2026902.00
2) Lead Charges amount	=	Rs. 50382.00
Total		**Rs. 2077284.00**

You are hereby instructed to proceed with the execution of said works forthwith in accordance with terms & condition of the contract documents in consultation with the Assistant Executive Engineer, Byatarayanapura Sub Division and complete the same with in 60 days as per agreement. Copy of the Schedule–B is herewith enclosed for your information & necessary action.

Executive Engineer
Byatarayanapura Division
Bruhat Bangalore Mahanagara Palike
Bangalore – 560 092.

Copy Submitted to

1. The Chief Engineer, Yalahanka Zone for kind information.
2. The Assistant Executive Engineer, Byatarayanapura Sub Division along with Schedule-B for necessary action and with instructions to hand over the site and commence the work forthwith and complete with in the stipulated time.
3. The Assistant Controller of Finance, Yalahanka Zone for information.
4. The Account Superintendent, Byatarayanapura Division along with original file for information.
5. Copy to file.